Reg. No. KRNA—25.

Karnataka Gazette

PUBLISHED BY AUTHORITY

Vol. 110 | BANGALORE, THURSDAY, NOVEMBER 27, 1975 (MARGASIRA 6, SAKA ERA 1897) | No. 47

PART VI

PUBLIC AND PRIVATE ADVERTISEMENTS

ENGINEERING DEPARTMENTS

OFFICE OF THE EXECUTIVE ENGINEER, RAMANAGARAM DIVISION, RAMANAGARAM.

Tender Notification, dated 10th November 1975.

No. 38/TND-RMG/IRN/75-76. Subject to the conditions stipulated in Form No. PWG. 66 sealed tenders in duplicate in the prescribed form superscribed with name of work are invited from the Registered contractors in Karnataka P.W.D. specified in Column No. 8 for the following works and will be received by the Executive Engineer, Ramanagaram Division, Ramanagaram on behalf of Governor of Karnataka upto 4.00 P.M. on 4th December 1975. The submission of tender by the Registered contractor implies that he has read the tender notification and conditions of contract and has made himself aware of the scope of the specifications of the work to be executed. The tenders not satisfying the conditions stipulated hereunder will be rejected, The tenders will be opened on the same day if possible Blank tender forms will be issued in the Division Office during office hours 3rd December 1975 between 11-00 A.M. to 5-30 P.M. on payment of the cost of tender forms shown in Column 7. Further particulars can be had from the office of the Executive Engineer. Ramanagaram Division, Ramanagaram.

Sl. No.	Name of work.	Amount of Estimate in Rs.	Amount put to tender in Rs	E. M. D.	Time limit in months excluding rainy season.	Cost of tender forms including S. T. in Rs.	Class of contractor eligible
1	2	3	4	5	6	7	8
		Rs.	Rs.	Rs.		Rs.	
1	Construction of pickup across Kanva river near Hunsanahally in Channapatna Taluk (Balance work).	3,93,000	51,100	768	5 months	5—15	III and above.
2	Repairs to waste weir draft III of Kanva Reservoir in Channapatna Taluk (II Call)	19,000	18,500	463	do	5—15	IV and above
3	Construction of Kitchen Block & additional Room to T. B. at Sangam Kanakapura Taluk (Balance work percentage Basis)	18,500	15,000	405	6 months	5—45	do

782

D. C. CHANNEGOWDA, *Executive Engineer.*